
 

 

  

 

 
 

    

 

 

Please issue the following changes to the contract documents as 

Amendment No. 2 for the Upgrade Reception Stations Project  

at the St. Cloud, MN VAHCSC (Project No. 656-13-226) 

 

 

 

Sheet # Sheet Name Description of Change 
 

GENERAL: 

• GI1 Project Cover Sheet Designated project staging and dumpster areas shown in details 2&3/GI1 are to  

 be a maximum of 40’x40. 

 

• --- window treatments  Window treatments will be taken down by the VA, stored and put back up 

 following project completion. 

 

• --- Bldg 51    Staff toilet and med room walls have been field verified to be metal stud  

 construction.  A CW shut-off is located in the ceiling space just north of the  

 existing toilet room.  CW, HW, and Recirc are all located in the large  

 chase to the east and routed overhead to the toilet room plumbing chase. 

 Shut-offs can be found downstairs in the mechanical room. 

  

 Contractor is responsible for fire caulking any new penetrations made in  

 plumbing chase walls or the mechanical room walls. 

 

 New plumbing work is to be done using threaded plumbing fittings (not  

 grooved).  Existing, non-conforming Victaulic piping and fitting need only be  

 removed/replaced to the extent needed to connect new fittings properly.    

 

 

ARCHITECTURAL: 

• AS1, AS2, AS3   Project Demolition Notes:  See revised drawing sheets.  Modular furniture/ 

 casework or millwork identified as ‘to be removed from project’ is to be 

 disposed of by the contractor off site per specifications. 

 

• AS1, AS2    See attached sheets for clarifications to locations of VWC removal, skim 

 coating and prepping for paint. 

 

• AS5 Details and Schedules  See attached sheet for clarifications to Room Finish Schedule at Bldg 2. 

 

• AS8 B51 2
nd

 Flr RCP   See attached sheet for clarifications to RCP and soffiting at this station location. 
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 JLG 11050L-5  Upgrade Reception Stations 

    St Cloud VAHCS Proj. No. 656-13-226 

RE:   Amendment No. 2 

July 22, 2013 Amendment No.2 

  To:     CC: 

      Gary Johnson 
 St. Could VA 

      Randy Collins 
 St. Could VA 

      Aaron Mueller 
 Design Tree Engineering 

      Jerry Richardson 
 JLG Architects 
 



 

• AS8     B51 2
nd

 Flr RCP  Connect new down lights shown at new soffit area to nearest emergency  

 lighting circuit on this floor with spare capacity.  Verify exact conditions on site.  

 

 

   

Attachments: 

• Drawing Sheet:  11050L_Nurses Stations_REVISED AS-1_B2-1_Amend No2 130722 

• Drawing Sheet:  11050L_Nurses Stations_REVISED AS-2_B51-1_Amend No2 130722 

• Drawing Sheet:  11050L_Nurses Stations_REVISED AS-3_B51-2_Amend No2 130722 

• Drawing Sheet:  11050L_Nurses Stations_REVISED AS-5_details_Amend No2 130722 

• Drawing Sheet:  11050L_Nurses Stations_REVISED AS-8_B51-2_RCP_Amend No2 130722 

 

 

 

 

 


